Crandall Gym Structural Retrofit Project
MAJ 13-MJ0056-SL-993

ADDENDUM #4

PROJECT MANAGER:
Curtis McNally
Project Manager
Facilities Planning & Capital Projects
cjmcnall@calpoly.edu

ARCHITECT/ENGINEER:
BFGC-IBI Group Architecture Planning
4119 Broad Street, Suite 210
San Luis Obispo, CA 93401
ruben.ruiz@ibigroup.com

DATE: May 23, 2016
Submittal Date: May 26, 2016 before 2:00 p.m.

The following additions, deletions, and revisions to the Drawings and Project Manual are a part of the Contract Documents.

Each Bidder shall:
☐ Submit the information contained in this addendum to their subcontractors and suppliers.
☐ Acknowledge receipt of addenda on the Bid Form.

Note: Failure to acknowledge addenda in the space provided on the Bid Form may subject the Bidder to disqualification.

Item 4-1 Division 6 – Wood, Plastics, and Composites; Section 06 41 00 Architectural Wood Casework; Paragraph 1.8 “Quality Assurance”; Item D.2

DELETE ITEM D.2 “WI CERTIFICATE OF COMPLIANCE,” IN ITS ENTIRETY. As a point of clarification, the WI Certificate of Compliance will be waived for casework scope.

2. WI Certificate of Compliance: Before delivery to the jobsite, obtain from WI, a Certified Compliance Certificate For Materials and Workmanship certifying that millwork products fully meet requirements of the grades specified.
a. Upon completion of installation, obtain from WI, a “Certified Compliance Certificate For installation” certifying that installation is in compliance with WI requirements.

###